| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/01
PAGE : 400 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 399, 026.91 RQUTE : 120
CALL ORDER : 400 CONTRACT ID : M -25760-A COUNTI ES : ELKHART LAGRANGE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
CONTRACT TI ME : 11/15/01 COWPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROIECT(S) : NA
SET-ASI DE

TOTAL % OVER
RANK VENDOR NO / NAMVE BI D LOW BI D
1 35-0918397 R ETH RI LEY CONSTRUCTI ON $ 369, 455. 34 100. 0000%
2 35-1065659 BROOKS CONSTRUCTI ON $ 390, 309. 84 105. 6446%
3 35-1185040 N BLOCK EXCAVATI NG | NC. $  437,028.50 118. 2899%
| (1) 35-0918397 | (2) 35-1065659 | (3) 35-1185040
| RIETH RI LEY CONSTRUCTI ON | BROOKS CONSTRUCTI ON | Nl BLOCK EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMDUNT|  UNIT PRICE AVMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T
SECTI ON 0001  ASPHALT WEDGE AND LEVEL
| [ I
0001 105-06790 4.000 MS | 1800. 00000 7200. 00| 1000. 00000 4000. 00| 2250. 00000 9000. 00
FI ELD OFFI CE, 300 SFT | |
0002 110-01001 LUVP|  18000. 00000 18000. 00|  19500. 00000 19500. 00|  20000. 00000 20000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202-02278 246.000 LFT | 6. 00000 1476. 00| 4. 00000 984. 00| 4. 00000 984. 00
CURB, CONCRETE, REMOVE | | |
0004 202-04089 6.000 EACH 35. 00000 210. 00| 35. 00000 210. 00| 44. 00000 264. 00
SIGN, SHEET, REMOVE | [
0005 202-60820 275.000 SYS | 13. 00000 3575. 00| 8. 00000 2200. 00| 5. 00000 1375. 00
SURFACE M LLI NG ASPHALT | |
0006 211-02060 15.000 CYS | 45. 00000 675. 00| 6. 30000 94. 50| 25. 00000 375. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0007 303-04075 1100. 000 TON | 15. 25000 16775. 00| 15. 25000 16775. 00| 12. 50000 13750. 00
COVPACTED AGGREGATE, O, 73 | | |
0008 305-05204 300.000 TON | 95. 00000 28500. 00| 75. 00000 22500. 00| 75. 00000 22500. 00
HVA FOR PATCHI NG | | |
0009 305-98794 100. 000 TON | 20. 00000 2000. 00| 10. 00000 1000. 00| 20. 00000 2000. 00
COVPACTED AGGREGATE FOR PATCHI NG, 0, 53 | | |
0010 402-05495 8120.000 TON | 30. 50000 247660. 00| 35. 00000 284200. 00| 37. 50000 304500. 00
HVA WEDGE AND LEVEL | |
0011 406-05520 25.000 TON | 300. 00000 7500. 00| 170. 00000 4250. 00| 285. 00000 7125. 00
ASPHALT FOR TACK COAT | | |
0012 604-06069 35.000 SYS | 70. 00000 2450. 00| 60. 00000 2100. 00| 60. 00000 2100. 00
CURB RAMP, CONCRETE | |
0013 604-91531 18.000 SYS | 70. 00000 1260. 00| 70. 00000 1260. 00| 60. 00000 1080. 00
S| DEWALK, CONCRETE, 4 IN. | |
0014 605-06120 246.000 LFT | 18. 00000 4428. 00| 25. 00000 6150. 00| 21. 00000 5166. 00

CURB, CONCRETE | | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 19/ 01
PAGE : 400 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 399, 026. 91 ROUTE : 120
CALL ORDER : 400 CONTRACT ID : M -25760- A COUNTI ES : ELKHART LAGRANGE
LETTING DATE : 09/11/01 10:00 AM DISTRICT  : FT. WAYNE Di STRICT
SET- ASI DE
| (1) 35-0918397 | (2) 35-1065659 | (3) 35-1185040
| RIETH RILEY CONSTRUCTI ON | BROOKS CONSTRUCTI ON | N'BLOCK EXCAVATI NG, | NC.
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
0015 621-06567 1.000 MG | 2.00000 2. 00| 2.00000 2. 00| 2. 50000 2.50
VATER | [
0016 621-06575 100. 000 SYS | 25. 00000 2500. 00| 25. 00000 2500. 00| 31. 25000 3125. 00
SODDI NG, NURSERY | |
0017 715-05151 80.000 LFT | 30. 00000 2400. 00| 48. 00000 3840. 00| 82. 00000 6560. 00
PIPE, TYPE 2, CIRCULAR 15 IN. | |
0018 720-45015 2.000 EACH 1700. 00000 3400. 00| 1500. 00000 3000. 00| 800. 00000 1600. 00
I NLET, A8 | | [
0019 801-06207 4000.000 LFT | 1. 00000 4000. 00| 0. 10000 400. 00| 1. 75000 7000. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN | | |
0020 801-06640 58.000 EACH 64. 00000 3712. 00| 64. 00000 3712. 00| 85. 00000 4930. 00
CONSTRUCTI ON SI GN, A | |
0021 801-06645 1.000 EACH 36. 00000 36. 00| 36. 00000 36. 00| 50. 00000 50. 00
CONSTRUCTI ON SIGN, B | | |
0022 801-06775 LUMP| 4600. 00000 4600. 00| 4500. 00000 4500.00]  15000. 00000 15000. 00
MAI NTAI NI NG TRAFFI C | | |
0023 802-05704 104.000 LFT | 5. 98000 621. 92| 5. 98000 621. 92 8. 00000 832. 00
SI GN POST, SQUARE, 1, UNREI NFORCED | | |
ANCHOR BASE | [
0024 802-76025 6.000 SFT | 13. 83000 82. 98| 13. 83000 82. 98| 15. 00000 90. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | [ |
LEGEND, 0.080 IN. TH CKNESS |
0025 802-76035 72.000 SFT | 15. 52000 1117. 44| 15. 52000 1117. 44| 17. 50000 1260. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | [ |
LEGEND, 0.100 IN. TH CKNESS |
0026 808-06712 8000.000 LFT | 0. 05000 400. 00| 0. 05000 400. 00| 0. 06000 480. 00
LINE, PAINT, BROKEN, YELLOW 4 IN. |
0027 808-06713 60000. 000 LFT | 0. 05000 3000. 00| 0. 05000 3000. 00| 0. 06000 3600. 00
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0028 808-06714 25000. 000 LFT | 0. 05000 1250. 00| 0. 05000 1250. 00| 0. 06000 1500. 00
LINE, PAINT, SOLID, YELLOW 4 IN. | |
0029 808-75297 156. 000 LFT | 4. 00000 624. 00| 4.00000 624. 00| 5. 00000 780. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN | |
SECTI ON TOTALS | $ 3609, 455. 34| $ 390, 309. 84| $  437,028.50

$ 369, 455.34

$ 390, 309. 84

$ 437, 028. 50




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 09/19/01
PAGE : 404 -1

ENG NEER S ESTI MATE: $ 76, 189. 36 ROUTE :
CALL ORDER : 404 CONTRACT ID: M-25777-B COUNTI ES : PUTNAM
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 11/15/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : N A
SET-ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAME Bl D LON BI D
1 35-2126716 WABASH VALLEY ASPHALT CO LLC. $ 78, 963. 65 100. 0000%
2 35-0918397 R ETH RI LEY CONSTRUCTI ON $ 88, 450. 00 112. 0135%
| (1) 35-2126716 | (2) 35-0918397 [
| WABASH VALLEY ASPHALT CO. LL| R ETH RI LEY CONSTRUCTI ON [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMDUNT|  UNIT PRICE AVMOUNT| UNIT PRICE AMOUNT
__________________________________________ e
SECTI ON 0001  ASPHALT RESURFACE
[ [ I
0001 110-01001 LUMP| 3000. 00000 3000. 00| 6800. 00000 6800. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 303-52308 120.000 My | 28. 43000 3411. 60| 35. 00000 4200. 00|
COVPACTED AGGREGATE, O, 53 | | |
0003 305-05204 20.000 My | 103. 36000 2067. 20| 70. 00000 1400. 00|
HVA FOR PATCHI NG | | |
0004 305-05206 6.000 My | 148. 85000 893. 10| 145. 00000 870. 00|
W DENI NG W TH HVA | | |
0005 402-05495 1210.000 My | 54. 00000 65340. 00| 60. 00000 72600. 00|
HVA WEDGE AND LEVEL | | |
0006 405-05517 7.500 My | 395. 10000 2963. 25| 225. 00000 1687. 50|
ASPHALT FOR PRI VE COAT | | |
0007 406-05520 1.500 My | 463. 00000 694. 50| 175. 00000 262. 50|
ASPHALT FOR TACK COAT | | |
0008 801-06640 9.000 EACH 66. 00000 594. 00| 70. 00000 630. 00|
CONSTRUCTI ON SI GN, A | | |
SECTI ON TOTALS | $ 78, 963. 65| $ 88, 450. 00|
__________________________________________ e
CONTRACT TOTALS | $ 78, 963. 65| $ 88, 450. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/01
PAGE : 408 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 61, 464. 34 ROUTE : SR 32
CALL CRDER : 408 CONTRACT ID : M -25828-B COUNTI ES : DELAWARE
LETTI NG DATE : 09/11/01 10:00 AM DISTRICT  : GREENFIELD DI STRICT
CONTRACT TIME : 11/01/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : N A
SET- AS| DE

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LON BI D
1 35-1817574 YARDBERRY LANDSCAPE $ 59, 600. 08 100. 0000%
2 35-2064912 B & P CONSTRUCTI ON $ 61, 685. 60 103. 4991%
3 35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG | NC. $ 64, 582. 00 108. 3589%
| (1) 35-1817574 | (2) 35-2064912 | (3) 35-2070195
| YARDBERRY LANDSCAPE | B & P CONSTRUCTI ON | ALPHA EXCAVATI NG & LANDSCAP
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e n e e et e e e e e e e oo m et e e et e e e e e meeoeeoooo--
SECTI ON 0001  SMALL STRUCTURE REPAI R
I I I
0001 105-06845 LUMP| 2500. 00000 2500. 00| 1000. 00000 1000. 00| 2500. 00000 2500. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 110-01001 LUMP| 3000. 00000 3000. 00| 5650. 00000 5650. 00| 5500. 00000 5500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0003 202-51330 LUMP| 8000. 00000 8000.00]  17080. 00000 17080. 00|  12000. 00000 12000. 00
PRESENT STRUCTURE, REMOVE | |
0004 303-52308 12.000 TON | 65. 00000 780. 00| 30. 00000 360. 00| 22. 00000 264. 00
COMPACTED AGGREGATE, O, 53 | | |
0005 303-94433 66.000 CYS | 50. 00000 3300. 00| 35. 00000 2310. 00| 21. 00000 1386. 00
AGGREGATE, 12 | | |
0006 305-05204 30.000 TON | 150. 00000 4500. 00| 125. 00000 3750. 00| 110. 00000 3300. 00
HVA FOR PATCHI NG | | |
0007 616-02320 124.000 SYS | 4. 00000 496. 00| 4.50000 558. 00| 4. 25000 527. 00
GEOTEXTI LES | | [
0008 616-06405 50.000 TON | 50. 00000 2500. 00| 19. 50000 975. 00| 25. 00000 1250. 00
Rl PRAP, REVETNMENT | | |
0009 621-06570 35.000 CYS | 55. 00000 1925. 00| 27.00000 945. 00| 50. 00000 1750. 00
TOP SO L | | |
0010 621-06574 15.000 SYS | 20. 00000 300. 00| 50. 00000 750. 00| 65. 00000 975. 00
SODDI NG | | [
0011 714-07028 24.000 LFT | 972. 17000 23332. 08| 835. 00000 20040. 00| 920. 00000 22080. 00
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 9 FT. X 9 FT. | | |
0012 801-04308 7.000 EACH 108. 00000 756. 00| 119. 60000 837. 20| 120. 00000 840. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0013 801-06605 8.000 EACH 72. 00000 576. 00| 52. 00000 416. 00| 60. 00000 480. 00
BARRI CADE, I11A | | |
0014 801-06606 8.000 EACH 84. 00000 672. 00| 57. 20000 457. 60| 65. 00000 520. 00

BARRI CADE, 111B | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 19/ 01
PAGE : 408 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 61, 464. 34 ROUTE : SR 32
CALL ORDER : 408 CONTRACT ID : M -25828-B COUNTI ES : DELAVWARE
LETTING DATE : 09/11/01 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1817574 | (2) 35-2064912 | (3) 35-2070195
| YARDBERRY LANDSCAPE | B & P CONSTRUCTI ON | ALPHA EXCAVATI NG & LANDSCAPI
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
0015 801-06625 21.000 EACH 108. 00000 2268. 00| 67. 60000 1419. 60| 70. 00000 1470. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0016 801-06640 22.000 EACH 60. 00000 1320. 00| 67. 60000 1487. 20| 70. 00000 1540. 00
CONSTRUCTI ON SIGN, A | | |
0017 801-06775 LUWP| 3000. 00000 3000. 00| 3000. 00000 3000. 00| 7500. 00000 7500. 00
MAI NTAI NI NG TRAFFI C | | |
0018 808-06703 25.000 LFT | 15. 00000 375. 00| 26. 00000 650. 00| 28. 00000 700. 00
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
SECTI ON TOTALS | $ 59, 600. 08| $ 61, 685. 60| $ 64, 582. 00
CONTRACT TOTALS | $ 59, 600. 08| $ 61, 685. 60| $ 64, 582. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/01
PAGE : 410 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 65, 389. 13 ROUTE : 24
CALL CRDER : 410 CONTRACT ID : M -25865- A COUNTI ES :  HUNTI NGTON
LETTI NG DATE : 09/11/01 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
CONTRACT TIME : 11/16/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME Bl D LON BI D
1 35-1139301 E & B PAVING |NC $ 48, 330. 50 100. 0000%
2 35-1065659 BROOKS CONSTRUCTI ON $ 62, 471. 50 129. 2589%
| (1) 35-1139301 | (2) 35-1065659 [
| E & B PAVING, |NC. | BROCKS CONSTRUCTI ON [
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMODUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T
SECTI ON 0001 | NTERSECTI ON | MPROVEMENT, ADDED TURN LANES
| | I
0001 105- 06790 6.000 MOS | 400. 00000 2400. 00| 1100. 00000 6600. 00|
FIELD OFFI CE, 27.9 n? | | I
0002 105- 06845 LUMP| 1000. 00000 1000. 00| 2000. 00000 2000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP| 1893. 00000 1893. 00| 3000. 00000 3000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ | |
0004 202- 02273 60.000 n2 | 4. 00000 240. 00| 15. 00000 900. 00|
CENTER CURB, CONCRETE, REMOVE | | |
0005 202- 86946 2.000 EACH| 400. 00000 800. 00| 400. 00000 800. 00|
HANDHOLE, REMOVE | | |
0006 202- 90277 1.000 EACH 300. 00000 300. 00| 300. 00000 300. 00|
DETECTOR HOUSI NG REMOVE | | |
0007 305- 05206 600.000 My | 42. 50000 25500. 00| 45. 00000 27000. 00|
W DENI NG W TH HVA | | |
0008 305- 06459 3.200 n2 | 125. 00000 400. 00| 200. 00000 640. 00|
CEMENT CONCRETE | | |
0009 621- 06564 100.000 n2 | 3.70000 370. 00| 3. 70000 370. 00|
MULCHED SEEDI NG, CV | | |
0010 715- 05119 60.000 m | 71. 20000 4272. 00| 150. 00000 9000. 00|
PIPE, TYPE 1, O RCULAR 375 nm | | |
0011 720- 45030 1.000 EACH| 600. 00000 600. 00| 2000. 00000 2000. 00|
I NLET, E7 | | [
0012 801- 06640 4.000 EACH| 111. 00000 444. 00| 125. 00000 500. 00|
CONSTRUCTI ON SI GN, A | | |
0013 801- 06775 LUMP| 2450. 00000 2450. 00| 1500. 00000 1500. 00|
MAI NTAI NI NG TRAFFI C | | |
0014 802- 96915 LUWP| 300. 00000 300. 00| 500. 00000 500. 00|
SI GN, RELOCATE | | |
0015 805- 01842 2.000 EACH 600. 00000 1200. 00| 600. 00000 1200. 00|

HANDHOLE, SI GNAL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/01
PAGE : 410 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 65, 389. 13 ROUTE : 24
CALL ORDER . 410 CONTRACT ID : M -25865-A COUNTI ES : HUNTI NGTON
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | (2) 35-1065659 |
| E & B PAVING | NC. | BROOKS CONSTRUCTI ON |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
0016 805- 06592 80.000 m | 30. 00000 2400. 00| 30. 00000 2400. 00|
CONDUI T, STEEL, GALVANI ZED, 50mm | | |
0017 805-78470 150.000 m | 0. 75000 112. 50| 0. 75000 112. 50|
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA. | | |
0018 805-78510 80.000 m | 2. 70000 216. 00| 2. 70000 216. 00|
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0019 805- 78800 1.000 EACH 475. 00000 475. 00| 475. 00000 475. 00|
SI GNAL DETECTOR HOUSI NG | NSTALL | |
0020 808- 75245 200.000 m | 1. 75000 350. 00| 1. 75000 350. 00|
LI NE, THERMOPLASTIC, SQOLID, YELLOW | | |
100mM | | |
0021 808- 75274 400.000 m | 3. 25000 1300. 00| 3. 25000 1300. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLOW CROSSHATCH LINE, 200 mm | | |
0022 808- 75290 100.000 m | 9. 50000 950. 00| 9. 50000 950. 00|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SCOLI D, YELLOW CROSSHATCH LINE, 600 nm | | |
0023 808- 75297 4.000 m | 9. 50000 38. 00| 9. 50000 38. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
STOP LINE, 600mm | | |
0024 808- 75325 4.000 EACH 80. 00000 320. 00| 80. 00000 320. 00|
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD ( ONLY) | | |
SECTI ON TOTALS | $ 48, 330. 50| $ 62, 471. 50|
CONTRACT TOTALS | $ 48, 330. 50| $ 62, 471. 50|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/01
PAGE : 420 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 429, 415. 73 ROUTE : 135
CALL ORDER . 420 CONTRACT ID: M -25897-A COUNTI ES : HARRI SON
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
CONTRACT TIME : 11/17/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJIECT(S) : NA
SET- ASI DE

TOTAL % OVER
RANK VENDCR NO. / NAVE Bl D LON BI D
1 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 271, 970. 00 100. 0000%
2 35-0248940 CORYDON STONE & ASPHALT $ 276, 855. 70 101. 7964%
| (1) 35-2040801 | (2) 35-0248940 [
| GOHVANN ASPHALT & CONSTR , || CORYDON STONE & ASPHALT [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMODUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ g
SECTI ON 0001  ASPHALT RESURFACE
| [ I
0001 105- 06790 5.000 MOS | 1150. 00000 5750. 00| 1000. 00000 5000. 00|
FI ELD OFFI CE, 300 SFT | | |
0002 105- 06845 LUMP| 3100. 00000 3100. 00| 1000. 00000 1000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  13500. 00000 13500.00|  12000. 00000 12000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02241 1297.000 LFT | 3. 00000 3891. 00| 3. 00000 3891. 00|
GUARDRAI L, REMOVE | | |
0005 202- 60820 15102. 000 SYS | 0. 74000 11175. 48| 0. 80000 12081. 60|
SURFACE M LLI NG ASPHALT | | |
0006 202- 60822 6090. 110 SYS | 1. 44000 8769. 76| 1. 50000 9135. 17|
SURFACE M LLI NG PORTLAND CEMENT | | |
CONCRETE | [ |
0007 202- 93741 3.000 EACH| 300. 00000 900. 00| 300. 00000 900. 00|
GUARD RAI L END TREATMENT, REMOVE | | |
0008 303- 52308 154.000 TON | 13. 60000 2094. 40| 19. 00000 2926. 00|
COVPACTED AGGREGATE, O, 53 | | |
0009 401- 05454 2331.150 TON | 27. 60000 64339. 74| 29. 50000 68768. 93|
QA HVA | NTERVEDI ATE 12.5 nm  MAI NLI NE| | [
0010 401- 05456 1457.000 TON | 40. 20000 58571. 40| 39. 50000 57551. 50|
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | |
0011 406- 05520 18.000 TON | 125. 00000 2250. 00| 200. 00000 3600. 00|
ASPHALT FOR TACK COAT | | |
0012 506- 06333 227.330 SYS | 123. 00000 27961. 59| 150. 00000 34099. 50|
PCCP PATCHI NG, FULL DEPTH | | |
0013 601- 94690 3.000 EACH 3900. 00000 11700. 00| 3175. 00000 9525. 00|
GUARDRAI L END TREATMENT, MS | | |
0015 601- 99132 1.000 EACH 100. 00000 100. 00| 100. 00000 100. 00|

GUARDRAIL TRANSITION, VH, 6 FT. 3 IN | | |
SPACI NG | | |



PAVEMENT MESSACGE MARKI NGS, |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/01
PAGE : 420 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 429, 415. 73 ROUTE : 135
CALL ORDER . 420 CONTRACT ID: M -25897-A COUNTI ES : HARRI SON
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE :
| (1) 35-2040801 | (2) 35-0248940 |
| GOHVANN ASPHALT & CONSTR., || CORYDON STONE & ASPHALT |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0016 610- 05527 160. 000 TON | 37. 00000 5920. 00| 49. 50000 7920. 00|
HMVA FOR APPROACHES | | |
0017 801- 06207 960. 000 LFT | 1. 30000 1248. 00| 1. 00000 960. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 |N. | | |
0018 801- 06640 24.000 EACH 60. 00000 1440. 00| 60. 00000 1440. 00|
CONSTRUCTI ON SIGN, A | | |
0019 801-06775 LUWP| 7895. 63000 7895. 63| 5000. 00000 5000. 00|
MAI NTAI NI NG TRAFFI C | | |
0020 805-02440 1738.000 LFT | 0. 80000 1390. 40| 0. 80000 1390. 40|
SI GNAL CABLE, ROADWAY LOOP, 1C 16GA. | |
0021 805-78510 174.000 LFT | 0. 50000 87. 00| 0. 50000 87. 00|
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0022 805- 78795 440.000 LFT | 6. 50000 2860. 00| 6. 50000 2860. 00|
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0023 805-92951 7.000 EACH 140. 00000 980. 00| 82. 00000 574. 00|
SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0024 808-06711 2300. 000 LFT | 0. 01000 23. 00| 0. 01000 23. 00|
LINE, PAINT, BROKEN, WVH TE, 4 IN | | |
0025 808-06713 4600. 000 LFT | 0. 85000 3910. 00| 0. 85000 3910. 00|
LINE, PAINT, SOLID, WVHITE, 4 IN | | |
0026 808-06714 4600. 000 LFT | 0. 85000 3910. 00| 0. 85000 3910. 00|
LINE, PAINT, SOLID, YELLOWN 4 IN. | | |
0027 808- 75074 6000. 000 LFT | 0. 01000 60. 00| 0. 01000 60. 00|
TRANSVERSE MARKI NGS, PAINT, SCLI D, | [ |
YELLOW CROSSHATCH LINE, 8 IN. | | |
0028 808- 75090 5000. 000 LFT | 0. 01000 50. 00| 0. 01000 50. 00|
TRANSVERSE MARKI NGS, PAINT, SCLID, | [ |
YELLOW CROSSHATCH LI NE, 24 IN. | | |
0029 808- 75140 1.000 EACH 1000. 00000 1000. 00| 1000. 00000 1000. 00|
PAVEMENT MESSAGE MARKI NGS, PAINT, WORD | | |
RXR I I I
0030 808- 75297 260. 000 LFT | 15. 00000 3900. 00| 15. 00000 3900. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | | |
0031 808- 75320 13. 000 EACH 150. 00000 1950. 00| 150. 00000 1950. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0032 808- 75325 3.000 EACH 250. 00000 750. 00| 250. 00000 750. 00|
|
I

THERMOPLASTI C, WORD ( ONLY) |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/01

PAGE : 420 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 429, 415. 73 ROUTE : 135
CALL ORDER . 420 CONTRACT ID: M -25897-A COUNTI ES : HARRI SON
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE :
| (1) 35-2040801 | (2) 35-0248940 |
| GOHVANN ASPHALT & CONSTR., || CORYDON STONE & ASPHALT |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0033 601-99108 1297.000 LFT | 15. 80000 20492. 60| 15. 80000 20492. 60|

GUARDRAI L, W BEAM DOUBLE FACED, 6 FT. |
3 IN SPACI NG |
SECTI ON TOTALS |

| |
$ 271, 970. 00| $ 276, 855. 70|
CONTRACT TOTALS | $ 271, 970. 00| $ 276, 855. 70|







